STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 17/ 04 I'N MENDOCI NO COUNTY NEAR CALPELLA 08/ 18/ 04
CONTRACT NUMBER 01-316104 FROM COLD CREEK BRI DGE TO 1.8 KM CONTRACT CODE "A '’
LOCATI ON 01- MEN- 20- R37.9/43.0 VWEST OF LAKE COUNTY LI NE 81 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL AID ACNH- P020-(132)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HA22 4,600, 000 TOTAL NUMBER OF WORKI NG DAYS 110
NUMBER OF BI DDERS 3 ENG NEERS EST 4, 050, 000. 00 AMOUNT OVER 18, 285. 50 PERCENT OVER EST 0. 45
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,068, 285. 50 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 4,117, 480.75 2 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
3 4,828, 235. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277

EUREKA CA 95502-1006



01-316104
01- MEN- 20-R
08/ 17/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 2
08/ 18/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

BEAR CREEK HYDROSEEDI NG
GARDEN VALLEY CA

CONTRACTORS CHEM CAL
HAYWARD CA

RCSI
SANTA ANA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

| TEM5S 6, 14, 26, 27 AND 68 THRU 71

I TEMS 8 AND 72 THRU 80

| TEM5 28 THRU 34

I TEMS 22, 52 AND 53

I TEMS 4 AND 36 ( PARTI AL)

ITEMS 3, 9, 16 AND 17



01-316104 Bl D245

01- MEN- 20-R PAGE 3

08/ 17/ 04 08/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK COLD PLANE ASPHALT CONCRETE
SACRAMENTO CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
CONTRACTORS CHEM CAL | NC CRACK SEAL AND BRI DGE DECK CLEANI NG
HAYWARD CA
F N F CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)
FULLERTON CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
PRI CE STRI PI NG STRI PI NG
CRESCENT CI TY CA
SPIRIT ROAD O L PAVI NG FABRI C
MORGAN HI LL CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE ( PARTI AL)
FAI RFI ELD CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA

CONTI NUED ON NEXT PAGE



01-316104
01- MEN- 20-R
08/ 17/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 18/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

BEAR CREEK HYDROSEEDI NG
GARDEN VALLEY CA

CONTRACTORS CHEM CAL
HAYWARD CA

FRANK ZABEL TRUCKI NG
EUREKA CA

MENDOCI NO CONSTRUCT!I ON SERVI CE
WLLITS CA

SPIRIT ROAD O LS
MORGAN HI LL CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG

ERCSI ON CONTRCL

CLEAN AND TREAT BRI DGE DECK

HAULI NG AND TRUCKI NG

ROCK SLOPE PROTECTI ON AND SHOULDER BACKI NG

| TEMS 43 AND 44

CONSTRUCTI ON AREA SI GNS



01-316104 Bl D245

01- MEN- 20- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 17/ 04 08/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 169, 500. 00* 169, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 20. 00 4, 400. 00
7 (S) 150668 REMOVE FLARED END SECTI ON EA 6 75. 00 450. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 130 48. 00 6, 240. 00
9 (S) 150742 REMOVE ROADSI DE SI GN EA 4 125. 00 500. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 2,120 3.50 7, 420. 00
11 150805 REMOVE CULVERT EA 3 1, 800. 00 5, 400. 00
12 150820 REMOVE | NLET EA 4 250. 00 1, 000. 00
13 150857 REMOVE ASPHALT CONCRETE SURFAC! NG MR 2,843 14. 00 39, 802. 00
14 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1,570 20. 00 31, 400. 00
15 152255 RESET MAI LBOX EA 6 350. 00 2,100. 00
16 152320 RESET ROADSI DE SI GN EA 4 220. 00 880. 00
17 152390 RELOCATE ROADSI DE Sl GN EA 1 220. 00 220. 00
18 033304 375 MM TYPE S CORRUGATED POLYETHYLENE M 31 200. 00 6, 200. 00
Pl PE LI NER
19 152667 500 MM PLASTI C Pl PE- LI NER M 93 275. 00 25, 575. 00
20 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 17, 800 1. 50 26, 700. 00
(25 MM MAXI MUM)
21 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,170 5. 50 22, 935. 00
(60 MM MAXI MUM)
22 153235 CLEAN BRI DGE DECK MR 2, 843 3. 00 8, 529. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 5, 000. 00* 5, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 4, 900 27.00 132, 300. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4,160 32. 00 133, 120. 00
26 (S) 033305 GUARD RAI LI NG WEED CONTROL NAT M 1, 810 41.50 75, 115. 00
27 (S) 033306 WEED CONTROL NAT MR 1,610 26. 00 41, 860. 00
28 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 4 400. 00 1, 600. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 800 1. 00 2, 800. 00
30 203021 FI BER ROLLS M 720 12. 00 8, 640. 00
31 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 2.7 1, 185. 00 3,199. 50
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 85 36. 00 3, 060. 00
33 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 300 2.00 600. 00
34 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 130 2. 00 260. 00



01-316104 Bl D245

01- MEN- 20- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 17/ 04 08/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 260201 CLASS 2 AGGREGATE BASE VB 1, 290 75. 00 96, 750. 00

36 374206 SEAL RANDOM CRACKS LNKM 18 1. 00 18. 00

37 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 290 285. 00 82, 650. 00

38 390102 ASPHALT CONCRETE ( TYPE A) TONN 5,920 79. 00 467, 680. 00

39 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 11, 400 89. 00 1, 014, 600. 00

40 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 3, 310 94. 00 311, 140. 00

41 390128 ASPHALT CONCRETE (TYPE G MB) TONN 1, 950 84. 00 163, 800. 00

42 033307 RUBBER MODI FI ED ASPHALT TONN 1, 950 84. 00 163, 800. 00
CONCRETE- GAP GRADED ( RUMAC- GO)

43 391005 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 3 100. 00 300. 00
REI NFORCI NG FABRI C)

44 393001 PAVEMENT REI NFORCI NG FABRI C M2 2,510 2.00 5, 020. 00

45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 37 50. 00 1, 850. 00
AREA)

46 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 130 3.00 390. 00

47 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 23 3. 00 69. 00

48 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 820 3.00 5, 460. 00

49 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 190 3. 00 570. 00

50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 700. 00 15, 300. 00

51 510526 M NOR CONCRETE ( BACKFI LL) VB 8 225. 00 1, 800. 00

52 (F) 540102 TREAT BRI DGE DECK M2 2,843 3.00 8,529. 00

53 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1,138 16. 00 18, 208. 00
( LOW ODOR)

54 620913 600 MM ALTERNATI VE Pl PE CULVERT M 160 460. 00 73, 600. 00

55 620924 900 MM ALTERNATI VE Pl PE CULVERT M 28 620. 00 17, 360. 00

56 033308 PLASTI C Pl PE CULVERT M 8 150. 00 1, 200. 00

57 664015 450 MM CORRUGATED STEEL PI PE M 9 400. 00 3, 600. 00
(2.01 MM THI CK)

58 667064 1225 MM X 825 MM CORRUGATED STEEL PI PE M 13 785. 00 10, 205. 00
ARCH (2.77 MM THI CK)

59 680933 200 MM PERFORATED PLASTI C M 1,420 95. 00 134, 900. 00
Pl PE UNDERDRAI N

60 705045 600 MM STEEL FLARED END SECTI ON EA 3 175. 00 525. 00

61 706061 REDWOOD COVER EA 1 300. 00 300. 00

62 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 1,110 80. 00 88, 800. 00

63 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 24 200. 00 4, 800. 00

64 721010 ROCK SLOPE PROTECTI ON VB 1,120 80. 00 89, 600. 00

(BACKING NO. 1, METHOD B)



01-316104 Bl D245

01- MEN- 20- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 17/ 04 08/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

65 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 25 200. 00 5, 000. 00

66 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1,570 1.50 2, 355. 00

67 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 490 3.50 1, 715. 00

68 820107 DEL| NEATOR ( CLASS 1) EA 120 35. 00 4, 200. 00

69 820112 MARKER ( CULVERT) EA 19 38. 00 722.00

70 839565 TERM NAL SYSTEM ( TYPE SRT) EA 20 1, 800. 00 36, 000. 00

71 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 550. 00 550. 00

72 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 77 70. 00 5, 390. 00

73 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 26, 000 . 80 20, 800. 00

74 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 320 3.00 960. 00

75 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 220 . 50 110. 00
(BROKEN 3.66 M- 0.92 M

76 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 290 .50 3, 145. 00
(BROKEN 10.98 M- 3.66 M

77 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20 .50 10. 00
(BROKEN 5.18 M- 2.14 M

78 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 1, 220 .45 549. 00

79 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 3.75 1, 275. 00

80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 650 5. 00 8, 250. 00

81 999990 MOBI LI ZATI ON LS LUMP SUM 397, 625. 00* 397, 625. 00

TOTAL 4, 068, 285. 50
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01-316104

01- MEN- 20-R

08/ 17/ 04
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5, 000.
20.
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40.
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2.

3, 000.
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250.
250.
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5, 000.
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42.
26.
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275.
68.

87.

00
00
00
00
00

10000.
200000.
10000.
4400.
1800.
5200.
600.
5300.
9000.
2800.
18479.
62800.
1500.
1000.
250.
11625.
32550.
29370.
19599.
9950.
5000.
137200.
145600.
76020.
41860.
2800.
1708.
8748.
1701.
2720.
132.
721.
45150.
30600.
79750.
402560.
991800.

SUMMARY

15, 000.
5, 000.
530, 000.
15, 000.
10.
250.
50.
200.
5.
500.
500.
15.

45.
350.
300.
300.
250.
350.
3.

9.

4.

5, 000.
35.

25.
42.
26.
400.
1.

12.

1, 200.
36.

2.

2.

80.

1, 800.
300.
100.
92.

OF

00

00
00
00
00
00

REMA/

5000.
530000.
30000.
2200.
1500.
6500.
800.
10600.
1500.
2000.
42645.
70650.
2100.
1200.
300.
7750.
32550.
53400.
37530.
11372.
5000.
171500.
104000.
76020.
41860.
1600.
2800.
8640.
3240.
3060.
600.
260.
103200.
32400.
87000.
592000.
1048800.
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01-316104 Bl D245

01- MEN- 20-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 17/ 04 08/ 18/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 94. 00 311140. 00 92. 00 304520. 00
41 88. 00 171600. 00 92. 00 179400. 00
42 98. 00 191100. 00 92. 00 179400. 00
43 110. 00 330. 00 100. 00 300. 00
44 2.00 5020. 00 2.00 5020. 00
45 75. 00 2775. 00 30. 00 1110. 00
46 5. 00 650. 00 5. 00 650. 00
47 7.00 161. 00 5.00 115. 00
48 4.20 7644. 00 5. 00 9100. 00
49 4.50 855. 00 5.00 950. 00
50 1, 600. 00 14400. 00 2,500. 00 22500. 00
51 210. 00 1680. 00 200. 00 1600. 00
52 4.75 13504. 25 4.00 11372. 00
53 17. 00 19346. 00 17. 00 19346. 00
54 450. 00 72000. 00 300. 00 48000. 00
55 600. 00 16800. 00 350. 00 9800. 00
56 250. 00 2000. 00 350. 00 2800. 00
57 230. 00 2070. 00 500. 00 4500. 00
58 400. 00 5200. 00 500. 00 6500. 00
59 85. 00 120700. 00 20. 00 28400. 00
60 350. 00 1050. 00 300. 00 900. 00
61 200. 00 200. 00 2,500. 00 2500. 00
62 95. 00 105450. 00 85. 00 94350. 00
63 160. 00 3840. 00 110. 00 2640. 00
64 85. 00 95200. 00 85. 00 95200. 00
65 160. 00 4000. 00 110. 00 2750. 00
66 2.30 3611. 00 3.00 4710. 00
67 5. 60 2744. 00 7.00 3430. 00
68 25. 00 3000. 00 40. 00 4800. 00
69 45. 00 855. 00 40. 00 760. 00
70 1, 800. 00 36000. 00 2, 000. 00 40000. 00
71 550. 00 550. 00 600. 00 600. 00
72 35. 00 2695. 00 70. 00 5390. 00
73 .80 20800. 00 .80 20800. 00
74 2.00 640. 00 3.00 960. 00
75 2.00 440. 00 .50 110. 00
76 .65 4088. 50 .50 3145. 00
77 .65 13. 00 .50 10. 00
78 1.00 1220. 00 .50 610. 00




01-316104
01- MEN- 20-R SUMMARY OF REMA/
08/ 17/ 04
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
2. 80 952. 00| 4.00 1360. 00
3.25 5362. 50| 5.00 8250. 00
443, 000. 00* 443000. 00| 550, 000. 00* 550000. 00
4,117, 480.75 4,828, 235. 00
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